
USA ENGINEER DISTRICT, MCGUIRE RES OFC
2404 TUSKEGEE AIRMAN AVE
MCGUIRE AFB NJ 08641

W16ROE-4077-6848

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to (i) incorporate the attached changes to the specifications and plans, (ii) incorporate submitted
 questions and answers by the Government, (iii) incorporate revised bid schedule and (iv) extend the date of receipt of proposals to 22
 September 2004 by 4:00 p.m.  All other terms and conditions remain unchanged as a result of this amendment.

NOTE:  Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods:  in the space provided on the SF1442, by separate letter, by telegram, or by signing block 15 below.  FAILURE TO ACKNOWLEDGE
 AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE
 MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 14

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 17-Sep-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-04-R-0018

X 9B. DATED (SEE ITEM 11)
23-Aug-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0005

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

17-Sep-2004

CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE DACA51

FACILITY CODECODE

EMAIL:TEL:

 



W912DS-04-R-0018 
0005 

Page 2 of 20 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
AMENDMENT 0005 TO THE BID SCHEDULE, DRAWINGS AND SPECIFICATIONS FOR Maintenance 
Training Facility, McGUIRE AFB, NEW JERSEY; W912DS-04-R-0018 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 BASE BID 

FFP 
ALL WORK FOR THE C-17 MTF AS DESCRIBED IN THE PLANS AND 
SPECIFICATIONS, INCLUDING ALL PLANT, LABOR AND MATERIALS, 
COMPLETE AND EXCLUDING BASE BID ITEMS NOS. 0002, AND 0003 
BELOW. 
PURCHASE REQUEST NUMBER: W16ROE-4077-6848 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 SITE WORK 

FFP 
ALL WORK OUTSIDE THE BUILDING PERIMETER.  WORK UNDER THIS 
BID ITEM SHALL CONSIST OF ALL WORK ASSOCIATED WITH THE 
REMOVAL OF BUILDING 2307 SLAB ON GRADE, ALL SITE PAVEMENTS 
AND ASSOCIATED SUB GRADES UP TO THE EXISTING BUILDING 
EDGE, ASPHALT DRIVES, SIDEWALKS, ETC., AS WELL AS DEMOLITION 
OF EXISTING BUILDING FOUNDATIONS AND UTILITY COMPONENTS. 
IN ADDITION, THIS BID ITEM SHALL INCLUDE ALL LABOR AND 
MATERIAL AND RELATED COSTS FOR NEW SITE WORK INCLUDING 
SEED & SOD - EXCLUDING PLANTINGS & BEDS. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum $10,000.00 $10,000.00 
  

FFP 
ALL WORK FOR THE FINAL RECORD DRAWING SUBMISSION (SEE 
PARAGRAPH 10, i OF SECTION 00800). 
  

 

   
  
 
 NET AMT $10,000.00 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004   Lump Sum  NOT IN CONTRACT 
OPTION OPTIONAL BID ITEM NO. 1 

FFP 
THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL 
AND RELATED COSTS FOR SITE AND UTILITY DEMOLITION AND NEW 
SITE UTILITIES, PARKING LOT, SIDEWALKS, LANDSCAPING AND 
LIGHTING IN OPTION 1 PROJECT LIMITS.   (NOT IN CONTRACT). 
  

 

   
  
 
 NET AMT NOT IN CONTRACT 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005   Lump Sum  NOT IN CONTRACT 
OPTION OPTIONAL BID ITEM NO. 2 

FFP 
THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL 
AND RELATED COSTS FOR THE DEMOLITION OF EXISTING HTHW 
SYSTEM AND NEW UNDERGROUND HTHW SYSTEM AND 
CONNECTIONS TO BUILDING 2309 IN OPTION 2 PROJECT LIMITS.   (NOT 
IN CONTRACT). 
  

 

   
  
 
 NET AMT NOT IN CONTRACT 
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 3 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED 
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS, 
INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE 
CONSTRUCTION OF CLASSROOMS 137 & 138. EXTERIOR WALL 
CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE 
14. SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 4 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED 
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS, 
INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE 
CONSTRUCTION OF CLASSROOMS 136 & 139. EXTERIOR WALL 
CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE 
13. SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 5 

FFP 
THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL 
AND RELATED COSTS FOR PLANTING & BEDS IN THE BASE BID 
PROJECT LIMITS. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009   Lump Sum  NOT IN CONTRACT 
OPTION OPTIONAL BID ITEM No. 6 

FFP 
THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL 
AND RELATED COSTS FOR LIGHTNING PROTECTION.   (NOT IN 
CONTRACT). 
  

 

   
  
 
 NET AMT NOT IN CONTRACT 
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 7 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS TO PROVIDE THE 
"CONSTRUCTION FENCE TO ENCLOSE THE PROJECT WORK SITE" AS 
DESCRIBED IN THE PARAGRAPH 1, ii OF SECTION 00800.  SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 8 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS TO USE 
VERSA WALL AS MANUFACTURED BY CENTRIA OR EQUAL 
INSULATED METAL WALL PANEL SYSTEM IN LIEU OF FORMA WALL 
AS MANUFACTURED BY CENTRIA OR EQUAL. SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 9 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS TO 
DELETE THE SKYLIGHT LOCATED BETWEEN COLUMN LINES 9 AND 
12.  SHOW AS A NEGATIVE AMOUNT (-).                                                                                         
STRUCTURAL REVISIONS ARE IDENTIFIED BY THE FOLLOWING:                         
W12X45 RIDGE BEAMS ON COL. ROW J SHALL FRAME INTO COLUMNS 
ON COL. ROWS 9 AND 12, AND SIZE SHALL CHANGE TO W12X35.  
PROVIDE W27X84 RIDGE BEAM WITH DETAIL 9/S204 ON COLUMN ROW 
J BETWEEN COLUMN ROWS 9 AND 12.  DELETE W16X50 AND W16X77 
EAST-WEST BEAMS AT EDGE OF SKYLIGHT OPENING.  FRAME ALL 
ROOF PURLINS UP TO RIDGE BEAM ON COLUMN ROW J.  EXTEND LINE 
OF UPLIFT BRIDGING NORTH OF COL. ROW J CONTINUOUSLY FROM 
COL. ROW 9 TO 12.  CHANGE PURLINS BETWEEN N AND J ADJACENT 
TO 9 AND 12 FROM W12X53 TO W12X22.  CHANGE PURLINS BETWEEN F 
AND J ADJACENT TO 9 AND 12 FROM W12X35 TO W12X14.  PROVIDE 
STEEL ROOF DECK (1-1/2" - 20 GA GALVANIZED) IN THIS AREA. 
 
 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum   
OPTION OPTIONAL BID ITEM NO. 10 

FFP 
DEDUCT FOR A REDUCTION OF THE ROOF MANUFACTURER'S 
WARRANTY FROM 30 YEARS TO 20 YEARS AS DESCRIBED IN 
SPECIFICATION SECTION 07412. SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 11 

FFP 
DIFFERENCE TO PROVIDE AND INSTALL 12" X 12" VCT FLOORING IN 
CLASSROOMS 125, 126, 127, 133, AND 136 THROUGH 147 IN LIEU OF 
CARPET TILE. INDICATE WHETHER THIS IS AN ADD (+) OR DEDUCT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 12 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL CARPET AND PROVIDE DURABLE SURFACE APPLIED 
TOPCOAT.  WALL BASE SHALL BE PROVIDED ON ALL WALLS AS   
SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0016 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 13 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL WALLCOVERINGS.  SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0017 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 14 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL WALL AND CORNER GUARDS.  SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0018 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 15 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL PROJECTION SCREENS.  SHOW AS A NEGATIVE AMOUNT 
(-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0019 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 16 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL ACOUSTICAL WALL PANELS / TREATMENT.  SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0020 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 17 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON DRAWINGS A-709 & A-710 AND 
SPECIFICATIONS TO DELETE ALL EXTERIOR AND INTERIOR SIGNAGE.   
SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0021 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 18 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL ENTRANCE CARPET MATS.   SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0022 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022  1 Lump Sum   
 OPTIONAL BID ITEM No. 19 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL OPERABLE PARTITIONS.  STEEL SUPPORT STRUCTURE IS 
TO REMAIN AS SHOWN ON THE DRAWINGS.   SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0023 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 20 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE ALL CEILING MOUNTED OCCUPANCY SENSORS.   SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0024 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 21 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
PROVIDE A SHINGLE ROOF IN LIEU OF A STANDING SEAM METAL 
ROOF.  ROOF ASSEMBLY WILL BE COMPRISED OF  STEEL DECKING, R-
30 POLYISOCYANURATE RIGID INSULATION, A 1" AIRSPACE, A 7/16" 
MINIMUM THICKNESS NAILABLE SURFACE, RUBBERIZED 
UNDERLAYMENT LOCATED AT ALL VALLEYS, HIPS, EAVES, RIDGES 
AND SKYLIGHTS, 30 LB ROOFING FELT AND A MINIMUM 20 YEAR 
BROWN ASPHALT SHINGLE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0025 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 22 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
USE PVC SCHEDULE 80 IN LIEU OF CAST IRON UNDERGROUND PIPING.   
SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0026 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 23 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE CERTIFIED CATHODIC PROTECTION TEST FOR THE 
HTHW (HIGH TEMPERATURE HOT WATER) SYSTEM.   SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0027 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 24 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
PROVIDE HYDROSEED IN LIEU OF SOD.   SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0028 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 25 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE MECHANICAL ENCLOSURE BRICK PIERS INCLUDING 
THEIR FOUNDATIONS AND PRECAST CONCRETE CAP.  ALSO DELETE 
ALL THE FENCING, GATES, HA RDWARE AND POSTS TO SUPPORT THE 
FENCE BETWEEN THE BRICK PIERS.  THE CONCRETE APRON AND 
EQUIPMENT PADS SHALL REMAIN IS SHOWN SHOW AS A NEGATIVE 
AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0029 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 26 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS 
REDUCE THE 5" CONCRETE SLAB ON GRADE TO 4" CONCRETE SLAB 
WITH 4" GAVEL BASE FOR ROOMS 102 THROUGH 114, 119, 120, 121, 
AND 152 THROUGH 155.   SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0030 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 27 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE 1.5" BITUMINOUS SURFACE COURSE FOR NEW 
BITUMINOUS PAVING SECTIONS.   SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0031 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 28 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE ELECTRIC POWER OPERATORS ON DOORS 118B AND 
123B.  MANUAL CHAIN OPERATION WILL REMAIN.   SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0032 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 29 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE OPERABLE VENTS IN THE ALUMINUM FRAMES AND 
PROVIDE FIXED LITES.   SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
        CLIN 0033 is added as follows:  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0033  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 30 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
DELETE THE FINISH COATS OF PAINT AND ONLY PROVIDE PRIMED 
WALLS FOR ALL ROOMS EXCEPT AS FOLLOWS:· ALL WALLS OF 
ROOM 117, 118 AND 123 ONLY   SHOW AS A NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
  
 
        CLIN 0034 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0034  1 Lump Sum   
OPTION OPTIONAL BID ITEM No. 31 

FFP 
DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED 
COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO 
PROVIDE HDPE STORM PIPE IN LIEU OF RCP STORM PIPE.   SHOW AS A 
NEGATIVE AMOUNT (-). 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

    TOTAL BASE BID PRICE: ____________________ 
 

TOTAL LINE ITEMS NOS. 0004 THRU 0014: ____________________ 
 

TOTAL LINE ITEMS NOS. 0001 THRU 0014: ____________________ 
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NOTES: 
1. The low Bidder/Offeror for purposes of award will be the conforming responsible 
bidder offering the lowest amount for the Base Bid plus all Optional Bid Items. 

2. The minimum construction award will be the amount bid for the Base Bid 
Items. 

3. Bidders are required to bid on the Base Bid and all Optional Bid Items or 
their bids will be rejected.  Optional bid items 1, 2 and 6 shall not be priced and 
will not be included in the award. 

4. Bidders are reminded that they must bid on the issued plans and 
specifications as amended under solicitation number W912DS-04-B-0007 as 
revised by changes issued under this solication.  Any deviations, conditions or 
attachments made by the bidder himself thereto may render the bid non-
responsive and be cause for its rejection. 

5. Optional  Bid Items Nos. 1, 2 and 6 are not to be priced and will not be 
awarded. 

6. Optional Bid Items Nos. 3, 4, 5, 7 and 9:  At any time prior to 30 calendar 
days after award of the contract, the Government at its option, should funds be 
available, may direct the Contractor, by written order, to perform the work and/or 
services provided under Option #3, 4, 5, 7 and 9. 

7. Optional Bid Items Nos. 10 and 11:  At any time prior to 120 calendar days 
after award of the contract, the Government at its option, may direct the 
Contractor, by written order, to delete the work and/or services provided under 
any or all of Optional Bid Items Nos. 10 and 11 at the award price. 

8. Award of any or all of the Optional Bid items will not extend the contract 
duration indicated in Paragraph 1 of Section 00800 or elsewhere in the contract 
documents. 

9. Line Item Number 0003 is a pre-priced, firm fixed line item and price shown 
may not be changed, see paragraph 10, i of Section 00800.   
 
 
 
The following have been added by full text:  
         

 
TO OFFERORS 
 
The following changes shall be made to the drawings and specifications. 
 
DRAWINGS: 
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The following drawings have been REVISED and REISSUED:  
 

Sheet Drawing Title 
Revision 
Number 

Date of 
Revision 

A-600 FINISH SCHEDULE 4 9/17/04 
 
The following drawings have been REVISED but not REISSUED:  
 
DRAWINGS A-500, A-501, A-503, A-506, and A-507, DELETE all references to [¾” Gypsum Sheathing] and 
REPLACE with [5/8” Gypsum Sheathing] 
 
 
SPECIFICATIONS: 
 
The following specifications are REVISED , but not reissued. 
 
Section 00700, Contract Clause ; 52.211-12, LIQUIDATED DAMAGES, CONSTRUCTION (SEP 2000) - 
DELETE the amount reading “$8,686.00” and REPLACE it with “$2,000.00” and ADD, at the end of this 
clause: “Note: See Section 00800, Special Contract Requirements; 2.LIQUIDATED DAMAGES, 
CONSTRUCTION, further instruction and requirements.”  
 
Section 00800, Special Contract Requirements; 2.LIQUIDATED DAMAGES, CONSTRUCTION - 
DELETE the amount reading “$8,686.00” and REPLACE it with “$2,000.00. 
 
Section 09250, Gypsum Board; 2.1.5 GLASS MAT COVERED OR REINFORCED GYPSUM  SHEATHING – 
DELETE “3/4” with no replacement. 

 
 
BIDDER’S QUESTIONS AND GOVERNMENT REPLY 
(Questions that may be of general interest of all bidders/Government and that are not readily answered by the 
proceeding changes will appear below.  These questions may have been paraphrased or altered to represent several 
questions regarding the same subject and/or clarify and simplify the question(s).  Questions and answers are issued 
to the Offerors/Bidders for information only.) 
 
Q1:  Confirm that the quality control manager can be the same person as our field supervisor. The qualifications of 
the supervisor DO NOT have to be that of an engineer or architect. 
 
A1:  The Quality Control Manager (QCP) and Field Supervisor may be the same person, provided that he or she 
meets the qualification specified for the task.  The contract does not stipulate the qualifications of the superintendent 
or field supervisor. 
 
Q2:  Please confirm that the operable partition as shown on drawing A102 REV #3 [are not in the project. 
 
A2:   Folding or operable partitions as shown on A-102 are in the contract.  Demountable partitions shown on A-706 
are not in the contract; see "General Notes" on A-706 and bid schedule issued with this amendment.    
 
Q3:   Please confirm that building #2307 including abatement and demolition is by others with the exception of slab 
and footing by the Contractor. 
 
A3:   This is correct, see page 4 of 4 of Amendment #1 of solicitation W912DS-04-R-0018; however, the 
substructures and utilities will be remaining for removal under this contract.  
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SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The required response date/time has changed from 02-Sep-2004 01:00 PM to 22-Sep-2004 04:00 PM.  
                The contractor period of performance end date has increased by 85 days from 365 days to 450 days.  
 
        CLIN 0015 is added as follows:  
                 
 
 
SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 450 calendar days after the dat the contractor receices the NTP. *  The time stated for 
completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
  
         
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $2,000 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
  
 
(End of Summary of Changes)  
 


